Commercial Quotation & Scope of Work (V2)

Next-Generation Website Development & Generative Engine Optimization (GEO / AISO) — Streamlined Edition

Client:	Menara Peninsula Hotel Jakarta (Sintesa Group)	**Provider:**	PT JourneyOn Hospitality Technologies
Attention:	General Manager & DOSM	**Location:**	Jl. Letjen S. Parman Kav. 78, Slipi, West Jakarta
Property:	4-Star Business & Conference Hotel (380 Rooms)	**Contact:**	partnership@journeyon.id | tech@journeyon.id

1. EXECUTIVE SUMMARY & STRATEGIC OBJECTIVE

This engagement delivers a high-impact, commercially accessible digital presence upgrade for **Menara Peninsula Hotel Jakarta**, purpose-built to recapture direct bookings, monetize high-yield corporate MICE events, and eliminate heavy OTA commission dependencies (18%–20%). The solution bridges **ultra-fast luxury web engineering**, **Generative AI Search Optimization (AISO/GEO)**, and a **seamless integration container** for the standalone JourneyOn AI Booking Assistant.

380	735 m²	<0.8s	0%
GUEST ROOMS MAPPED	CENGKEH BALLROOM	SUB-SECOND LOAD TIME	OTA DIRECT COMMISSION

2. DETAILED SCOPE OF WORK (SOW)

PILLAR 1: WEB DEV

- Headless Next.js & Tailwind CSS (95+ Lighthouse score).
- Full 8-room categories high-resolution visual showcase.
- MICE venue capacity tables (Kunir, Cengkeh, Dlima, Jasmine).
- Streamlined corporate meeting & wedding inquiry form.
- Direct reservation engine booking bar bridge.

PILLAR 2: GEO & AISO

- Complete Schema.org JSON-LD (Hotel, Rooms, Venues, Dining, FAQ).
- Global `/llms.txt` factsheets for ChatGPT, Perplexity, Copilot.
- Microsoft Bing IndexNow automated webhook push indexing.
- Google Hotel Center Free Booking Links setup (Zero ad-spend).
- Cross-platform NAP data & review consistency sync.

PILLAR 3: INTEGRATION

- Pre-engineered embed slot for JourneyOn AI Booking Assistant.
- Zero-rebuild API hooks for conversational reservation widgets.
- Strict separation of concerns to avoid product cannibalization.
- Seamless booking link parameters & deep-link routing.
- Complete data portability and open architecture ownership.

3. COMMERCIAL INVESTMENT TIERS (STREAMLINED PRICING)

Deliverable / Service Component	Option A: AISO Essentials (Add-on)	Option B: Next-Gen Web + AISO (Recommended)	Option C: Enterprise Flagship
New Headless Website Development	— (On Existing Web)	**Included (Full Property)**	Included (Custom)
8 Room Categories Showcase & MICE Specs	—	**Included (High-Res)**	Included (Custom)
Full Schema.org JSON-LD & /llms.txt Suite	Included	**Included (Continuous)**	Included (Advanced)
Bing IndexNow & Google Free Booking Links	Included	**Included**	Included
AI Booking Assistant Ready-Embed Container	—	**Included**	Included
Multi-Language Localization	Single Language	**EN + Bahasa Indonesia**	EN, ID, Mandarin, AR
Executive AI Share-of-Voice Reporting	Bi-Annual Benchmark	**Quarterly Executive Report**	Monthly Detailed Report
Technical Uptime SLA & Security	Standard (99.5%)	**99.9% Priority SLA**	99.95% Enterprise SLA
ONE-TIME SETUP & DEV FEE	**IDR 15,000,000**	**IDR 45,000,000**	**IDR 75,000,000**
MONTHLY ONGOING RETAINER	**IDR 6,000,000 / mo**	**IDR 8,500,000 / mo**	**IDR 14,500,000 / mo**
YEAR 1 TOTAL INVESTMENT	**IDR 87,000,000 / yr**	**IDR 147,000,000 / yr (~150M)**	**IDR 249,000,000 / yr**
DIRECT BOOKING COMMISSION	**0% (Zero Fee)**	**0% (Zero Fee)**	**0% (Zero Fee)**

4. DETAILED BREAKDOWN OF MONTHLY RETAINER DELIVERABLES

The ongoing Monthly Retainer is an active operational growth partnership ensuring Menara Peninsula maintains AI search dominance. It includes four concrete service pillars delivered regularly:

Deliverable 1: Quarterly "AI Share-of-Voice (SoV) & Competitor Benchmark" Report

- Automated & manual testing across 30+ commercial prompts on ChatGPT, Perplexity, Gemini, and Copilot.
- Audit of recommendation position (#1 / #2 rank) and direct click-through attribution tracking.
- Competitor counter-analysis (monitoring comp-set: Pullman Central Park, Ciputra, Santika Premiere).

Deliverable 2: Dynamic Machine Data Governance (/llms.txt & Schema Updates)

- Real-time code-level updates to Schema.org and `/llms.txt` upon new seasonal rate launches or banquet promotions.
- Instant push webhooks via Bing IndexNow forcing re-indexation in minutes instead of months.

Deliverable 3: Google Free Booking Links & Reputation Authority Monitoring

- Continuous management of Google Hotel Center direct price feeds (organic zero-commission placement).
- Consistency guard for NAP data and review sentiment signals across Google Business Profile, TripAdvisor, & OTAs.

Deliverable 4: Agile Marketing Updates & Infrastructure SLA

- Up to 6 hours/month of dedicated webmaster updates (promo flyers, imagery, menus) completed in 24–48 business hours.
- Continuous monitoring of sub-second page loads (<0.8s), SSL certificates, and 99.9% cloud uptime.

5. COMMERCIAL ROI & COMMISSION RECAPTURE LOGIC

ANNUAL DIRECT COMMISSION RECAPTURE POTENTIAL (HIGH PAYBACK CASE)

- Average OTA Commission: **18.0%** | Assumed Shifted Room Nights: **150 nights / month** (ADR IDR 800,000 net).
- Monthly Shifted Gross Revenue: **IDR 120,000,000 → Monthly Commission Saved: ~IDR 21,600,000**.
- **Annualized Commission Recaptured: IDR 259,200,000 / year**.
- Option B Year 1 Total Investment: **IDR 147,000,000 → Net Year 1 Surplus to Hotel: +IDR 112,200,000**.

In addition, closing just 1 single Platinum Wedding (IDR 140M) or 2 corporate conferences per year completely self-funds this investment!

6. TERMS OF PAYMENT & MILESTONES (OPTION B)

Payment Tranche	Share (%)	Amount (IDR)	Deliverable Condition / Trigger
Tranche 1: Project Initiation (DP)	**50%**	IDR 22,500,000	Payable upon signing of this Agreement and project kickoff.
Tranche 2: Staging & Schema Sign-off	**30%**	IDR 13,500,000	Payable upon completion of staging preview, 8 rooms showcase, & schema validation.
Tranche 3: Production Go-Live	**20%**	IDR 9,000,000	Payable upon public deployment, DNS cutover, and IndexNow broadcast.

*Monthly Retainer (IDR 8,500,000) commences on the first day of public go-live, billed on the 1st of each calendar month (Net 14-day terms). Minimum initial commitment: 6 months.

7. PROJECT IMPLEMENTATION TIMELINE (5 WEEKS TO GO-LIVE)

Weeks 1–2: Discovery, asset ingestion, headless scaffold & custom luxury UI/UX design.
Weeks 3–4: Content population (8 rooms, MICE venues, dining), Schema SSR ingestion & AI container setup.
Week 5: User Acceptance Testing (UAT), security hardening, production cutover & Google/Bing indexing.

8. ACCEPTANCE & AUTHORIZATION OF ENGAGEMENT

By signing below, the authorized representatives acknowledge and approve the scope, deliverables, and commercial schedule.

Selected Package: [ ] Option A (IDR 15M Setup + 6M/mo → ~87M/yr) [X] Option B: Recommended Flagship (IDR 45M Setup + 8.5M/mo → ~147M/yr) [ ] Option C (IDR 75M Setup + 14.5M/mo → ~249M/yr)

For and on behalf of:
Menara Peninsula Hotel Jakarta (Sintesa Group)

Authorized Signatory
Name: _____
Title: General Manager / DOSM
Date: _____

For and on behalf of:
PT JourneyOn Hospitality Technologies

Authorized Signatory
Name: _____
Title: Managing Director / Technology Lead
Date: November 1, 2026